



November 28, 2018

RE: Tecumseh South CMP
Section 16/17-T4N-R11E
Johnson County Culvert Project

Attached is Addendum No. 1 for the above referenced project. Please make the following changes to the Contract Documents as set forth below.

Sincerely,

MAINELLI WAGNER & ASSOCIATES, INC.

Adam Mace, P.E.

November 28, 2018

**Tecumseh South CMP
Section 16/17-T4N-R11E
Johnson County Culvert Project**

ADDENDUM NO. 1

This addendum revises the Plan Quantity for one item on the Proposal Form. The affected item is 1-4 and changes the item description from “96” Round Equivalent Corrugated Metal Pipe” to “96” Corrugated Metal Pipe”. Please replace the affected sheet with the one attached hereto and noted by “Addendum 1” on the lower right corner of the page.

Bid Documents and Specifications Page Affected

- **Page 13 (Addendum No. 1)**

PROPOSAL FOR TECUMSEH SOUTH CMP

JOHNSON COUNTY, NEBRASKA

Board of County Commissioners
 Johnson County Courthouse
 Tecumseh, Nebraska 68450

Gentlemen:

_____, (Contractor) after reviewing these Bid Documents and Specifications in full, propose to furnish all labor, transportation, materials and equipment and all other miscellaneous items required to construct the project as shown at the following unit prices:

96" x 75' DOUBLE BROKEN BACK CORRUGATED METAL PIPE

ITEM NO.	PLAN QUANTITY	ITEM DESCRIPTION	UNITS	UNIT PRICE	AMOUNT
1-1	1.000	Mobilization	Lump Sum	_____	_____
1-2	1.000	Site Preparation	Lump Sum	_____	_____
1-3	650.000	Excavation, Established Quantity	Cu. Yds.	_____	_____
1-4	75.000	96" Corrugated Metal Pipe	Lin. Ft.	_____	_____
1-5	2.000	Steel Headwall	Each	_____	_____
1-6	4.000	Steel Wingwall	Each	_____	_____
1-7	170.000	Reinforcing Steel for Apron	Lbs.	_____	_____
1-8	375.000	Steel Sheet Pile for Apron	Sq. Ft.	_____	_____
1-9	3.900	Class 47B-3000 Concrete For Apron	Cu. Yds.	_____	_____
1-10	100.000	Temporary Silt Fence	Lin. Ft.	_____	_____
TOTAL FOR PROJECT (1-1 thru 1-10)				_____	_____